

Invitation For Tenders (Works)

| | | | | | | |
|--------------------------|--|--|---|-----------------------------------|--|--------------------------|
| 1 | Ministry/Division | Ministry of Fisheries & Livestock. | | | | |
| 2 | Agency | Department of Livestock Services, Bangladesh, Dhaka. | | | | |
| 3 | Procuring Entity Name | Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase) | | | | |
| 4 | Procuring Entity Code | 33.01.0000.709 | | | | |
| 5 | Procuring Entity District | Dhaka. | | | | |
| 6 | Invitation for | Construction of Upazilla Livestock Development Center (ULDC) and vertical extension of one floor of DLS. | | | | |
| 7 | Invitation Ref. No. | 33.01.0000.709.03.005.12-339 | | | | |
| 8 | Date | 06-07-2015 | | | | |
| KEY INFORMATION | | | | | | |
| 9 | Procurement Method | Open Tendering Method (OTM-NCT) | | | | |
| FOUNDING INFORMATION | | | | | | |
| 10 | Budget and source of Fund | Government of Bangladesh (GOB) | | | | |
| 11 | Development Partners (if applicable) | N/A | | | | |
| PARTICULAR INFORMATION | | | | | | |
| 12 | Project / Programme Code (if applicable) | 5170 | | | | |
| 13 | Project Name (if applicable) | Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase). | | | | |
| 14 | Tender Package No. | WD 44 to WD 59 | | | | |
| 15 | Tender Package Name | Construction of ULDC (Office, dormitory, training room, animal observation shed along with all ancillary Works) and vertical extension of one floor of DLS HQ. | | | | |
| 16 | Tender Publication Date | - | | | | |
| 17 | Tender last selling date | 05.08.2015 Up to office Hours | | | | |
| 18 | Tender Closing Date & Time | Primary place, 06-08-2015, Upto 12.00 Noon | | | | |
| | | Secondary place, 06-08-2015, Upto 12.00 Noon | | | | |
| 19 | Tender Opening Date & Time | Primary place, 06-08-2015, at 3.00 P.M | | | | |
| 20 | Name & Address of the Office(s) | | | | | |
| | -Selling Tender Document (Primary) | Office of the Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase), Department of Livestock services, Animal Nutrition building 3 rd floor (Room No-404), Krishi Khamar sarak, Farmgate, Dhaka. | | | | |
| | - Selling Tender Document (Others) | a) Office of the Divisional Commissioner, Dhaka Division, Segunbagicha, Dhaka. b) Office of the Deputy Director, Central Sotre, 48-Kazi Alauddin Road, Dhaka-1000. | | | | |
| | - Receiving Tender Documents | Primary place : 1. Office of the Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase), Department of Livestock services, Animal Nutrition building 3 rd floor(Room No-404), Krishi Khamar sarak, Farmgate, Dhaka. Secondary place : 1. Office of the Divisional Commissioner, Dhaka Division, Segunbagicha, Dhaka. 2. Office of the Deputy Director, Central Sotre, 48-Kazi Alauddin Road, Dhaka-1000. | | | | |
| | - Opening Tender Documents | Primary place : Office of the Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase), Department of Livestock services, Animal Nutrition building 3 rd floor (Room No-404), Krishi Khamar sarak, Farmgate, Dhaka. | | | | |
| INFORMATION FOR TENDERER | | | | | | |
| 21 | Eligibility of Tenderer | As Stated in Tender Document. | | | | |
| 22 | Brief Description of works | Construction of ULDC buildings (two storied building with four storied foundation of RCC. frame structure with civil, sanitary, electrical, water supply, Observation shed along with all ancillary works at 15 (fifteen) upazillas and vertical extension of one floor of DLS HQ). | | | | |
| 23 | Brief Description of physical Services | Described in Tender Documents. | | | | |
| 24 | Price of Tender Document | Tk. 1500.00 (One thousand five hundred)only for each package (non refundable) | | | | |
| 25 | PKG No. | Identification of Lot | Loaction | Tender Security Amount in Taka. | Completion Time in Month. | |
| | | | | WD-44 | Construction of ULDC in Mirzapur , upazilla, Tangail District. | Mirzapur, Tangail |
| | | WD-45 | Construction of ULDC in Savar upazilla, Dhaka District. | Savar, Dhaka | 3,00,000.00 | 10 Months |
| | | WD-46 | Construction of ULDC in Senbagh upazilla, Noakhali District. | Senbagh, Noakhali | 3,00,000.00 | 10 Months |
| | | WD-47 | Construction of ULDC in Chuadanga Sadar upazilla, Chuadanga District. | Chuadanga Sadar, Chuadanga | 3,00,000.00 | 10 Months |
| | | WD-48 | Construction of ULDC in Kumarkhali upazilla, Kustia District. | Kumarkhali, Kustia | 3,00,000.00 | 10 Months |
| | | WD-49 | Construction of ULDC in Gazipur Sadar upazilla, Gazipur District. | Gazipur Sadar, Gazipur | 3,00,000.00 | 10 Months |
| | | WD-50 | Construction of ULDC in Panchbibi upazilla, joypurhat District. | Panchbibi, joypurhat | 3,00,000.00 | 10 Months |
| | | WD-51 | Construction of ULDC in Mirzagonj upazilla, Potuakhali District. | Mirzagonj, Potuakhali | 3,00,000.00 | 10 Months |
| | | WD-52 | Construction of ULDC in Rajapur upazilla , Jhalokhathi District. | Rajapur, Jhalokhathi | 3,00,000.00 | 10 Months |
| | | WD-53 | Construction of ULDC in Muzibnagar upazilla , Meherpur District. | Muzibnagar, Meherpur | 3,50,000.00 | 10 Months |
| | | WD-54 | Construction of ULDC in Pekua upazilla , Coxbazar District. | Pekua, Coxbazar | 3,50,000.00 | 10 Months |
| | | WD-55 | Construction of ULDC in Ashuganj upazilla, Brahman Baria District. | Ashuganj, Brahman Baria | 3,50,000.00 | 10 Months |
| WD-56 | Construction of ULDC in Meghna upazilla , Comilla District. | Meghna, Comilla | 3,50,000.00 | 10 Months | | |
| WD-57 | Construction of ULDC in Comilla Sadar Dhakkin upazilla , Comilla District. | Comilla Sadar Dhakkin, Comilla | 3,50,000.00 | 10 Months | | |
| WD-58 | Construction of ULDC in Dakkin Surma upazilla, Sylhet District. | Dakkin Surma, Sylhet | 3,50,000.00 | 10 Months | | |
| WD-59 | vertical extension of one floor (4th floor) of existing Nutrition Building of DLS HQ. | Dhaka | 4,50,000.00 | 10 Months | | |
| 26 | Name of official Inviting Tender | A.K.M. Ariful Islam | | | | |
| 27 | Designation of official Inviting Tender | Project Director. | | | | |
| 28 | Address of official Inviting Tender | Office of the Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase), Department of Livestock services, Animal Nutrition building 3 rd floor, Krishi Khamar sarak, Farmgate, Dhaka | | | | |
| 29 | Contact details of official Inviting Tender | Office of the Project Director, Establishment of Upazilla Livestock Development Center (ULDC) Project. (3 rd Phase), Department of Livestock services, Krishi Khamar sarak, Farmgate, Dhaka. Email : pduldc@gmail.com , Phone : 02-9129043 . | | | | |
| 30 | a) | The Procuring Entity reserves the right to accept or reject all the Tenders. | | | | |
| | b) | If any unavoidable circumstances occurs in the scheduled date and time, as mentioned in IFT, the next normal official day and time will be effective for receiving and opening of tender. | | | | |
| | c) | Contract will be awarded subject to approval of proposed revised DPP by the competent authority. | | | | |
| | d) | Payment will be made according to availability of budget. | | | | |